

Tender Specification No: LAPL/ASH/SALE/2023-24/09**Dated: 07.08.2023****Last Date of Bid Submission is 17.08.2023****NOTICE INVITING TENDER FOR SALE OF DRY ASH**

Lanco Amarkantak Power Ltd., ("LAPL") is looking for strategic and long-term association with the cement manufacturing companies/ Fly Ash Brick, block, tiles manufacturers/ Ready Mix Concrete Manufacturers for sale of fly ash in closed bulkers / Open trucks, offered under road mode from LAPL silo. This tender document in compliance to the clause 5.1 of Ministry of Power (MoP) advisory dated 22.02.2022 which stipulates procedure to be followed for disposal of Ash under competitive bidding complying the Ash Utilization under MoEF & CC notification dated 31.12.2021 as amended on 30.12.2022.

TENDER SCHEDULE:-

Tender shall be uploaded on website www.lancogroup.com

Date of Issue/Publishing	: 07.08.2023
Last Date and Time for Submission of Bids	: 17.08.2023 at 16:00 Hrs.
Bid Security (Earnest Money)	: Bid Security Fee is Rs.5,00,000.00 (Five Lakhs Only) Any Bid submitted without Earnest Money shall not be considered Any bid without bid security will not be considered.
Performance Security	: The EMD amount shall be converted into SD amount. It will be kept for entire contract period and will be adjusted in the last transaction. In case the SD amount is not settled in last transaction, the same will be refunded within 15 days after successful completion of contract.
Bid validity period	: 4 months from last date of bid submission
Address for Communication	: Materials Department, Lanco Amarkantak Power Limited, Administrative Block, Village- Patadi, Post Office-Tilkeja, Korba, Chhattisgarh-495674. Contact Number-8966905271, e-mail-sandeep.kp@lancogroup.com

LAPL RESERVES ALL RIGHTS TO MODIFY/ALTER/CHANGE ANY PART OF THIS TENDER AT ITS SOLE DISCRETION.

LANCO AMARKANTAK POWER LIMITED

Corporate office: Lanco House Plot # 334, 4th Floor, Udyog Vihar Phase – IV, Gurugram 122015, Haryana, India

T: +91-124 4741000 **F:** +91-124 4741024 ; **E:** lapl@lancogroup.com

Registered office: Lanco House, Plot No-4, Software Units Layout, HITEC City, Madhapur, Hyderabad-500 081, T.G., India

T: +91 40 40090400 **F:** +91 40 23116127

Project office: Village – Pathadi, P.O.-Tilkeja, District-Korba , Chhattisgarh-495 674

T: +91-7759-279 938 **F:** +91-7759-279 970

www.lancogroup.com

Corporate Identity Number : U40109TG2001PLC03265

CONTENTS

Sr. No.	Particulars	Page no.
1.	Introduction	3
2.	Scope of Work	3
2.1	Guidelines for Transportation of Ash	3
2.2	Environment Health and Safety Guidelines	4
2.3	Special Terms and Conditions	5
3.	Qualification Requirement	6
4.	Earnest Money	7
5.	Amendment of bidding Document	7
6.	Bid Process	7
7.	Bid Validity	8
8.	Contract Period	8
9.	Submission of Bid	8
10.	Deadline of Submission of Bid	9
11.	Late Bids	9
12.	Bid Evaluation	9
13.	Process to be Confidential	9
14.	Clarification of Bid Submitted by Bidder	9
15.	Correction of Errors	10
16.	Award Criteria	10
17.	LAPL right to reject any or all bid	10
18.	Notification of Award	10
19.	Signing of Agreement	10
20.	Critical Date for Bidding Process	11
21.	Indemnity	11
22.	Termination	11
23.	Jurisdiction	11
24.	Dispute resolution	11
25.	Enclosure	12
Annexure I	GENERAL TERMS AND CONDITIONS	
Annexure II	SAFETY GUIDELINES	
Annexure III	SPECIAL SAFETY GUIDELINE	
Annexure IV	SAFETY MANAGEMENT	
Annexure V	NOTIFICATION FOR FORM - 21 ISSUED BY GOVERNMENT OF CHHATTISGARH.	
Annexure A	Price Schedule	13
Schedule 1	Schedule of deviations in bid	15

LANCO AMARKANTAK POWER LIMITED**Corporate office:** Lanco House Plot # 334, 4th Floor, Udyog Vihar Phase – IV, Gurugram 122015, Haryana, India

T: +91-124 4741000 F: +91-124 4741024 ; E: lapl@lancogroup.com

Registered office: Lanco House, Plot No-4, Software Units Layout, HITEC City, Madhapur, Hyderabad-500 081, T.G., India

T: +91 40 40090400 F: +91 40 23116127

Project office: Village – Pathadi, P.O.-Tilkeja, District-Korba , Chhattisgarh-495 674

T: +91-7759-279 938 F: +91-7759-279 970

www.lancogroup.com**Corporate Identity Number : U40109TG2001PLC03265**

INVITATION TO BID AND INSTRUCTIONS TO BUYERS

- The Bid should bear unconditional acceptance to the terms as contained of the tender documents.
- No over-writings or correction shall be accepted unless authenticated with signature.
- All communications, correspondence in relation to the Proposal should be addressed to:

**Sr. Manager (C&M),
Lanco Amarkantak Power Limited.
Administrative Block, Village- Patadi, Post Office-Tilkeja,
Korba, Chhattisgarh, Pin - 495674.
Email: sandeep.kp@lancogroup.com**

1) INTRODUCTION:-

LANCO AMARKANTAK POWER LIMITED ("hereinafter referred to as "LAPL" or "Company"), is located Near Patadi Village on Korba-Champa State Highway in Chhattisgarh, is a coal fired Thermal Power Plant with operational capacity of 600 MW (2 x 300 MW).

"The Company is undergoing Corporate Insolvency Resolution Process (CIRP) as per Hon'ble NCLT (Hyderabad Bench) order dated 05th September 2019".

2) SCOPE OF WORK:-

LAPL hereby invites proposals from Cement manufacturing companies/ Fly Ash Brick, block, tiles manufacturers/ Ready Mix Concrete Manufacturers for sale of fly ash in closed bulkers / Open trucks, offered under road mode from LAPL silo (hereinafter referred to as "Buyers") for Sale of fly ash (hereinafter referred as "ash") for environmentally friendly utilization of ash as per the notifications issued by MOEF&CC/MoP (as amended from time to time).

This Tender is applicable for sale of ash on as is where is basis. Buyer(s) hereby agree to accept the work order from Lanco Amarkantak Power Ltd. with the following detailed scope of work:-

2.1) Guidelines for Transportation of Ash

Nuisance free and pollution free transportation should be the main conditions of transportation of ash in leak proof covered Bulkers/open truck upto the Cement Manufacturing Plant/Brick Manufacturing Plant/Other designated areas as per MOEF&CC/ MoP guidelines.

- a) Fly Ash will be provided from LAPL silo on chargeable basis.
- b) For lifting of fly ash, transportation and its liability (charges of fuel, oils, operators, helpers and bulker's maintenance) will be in the scope of Buyers.
- c) All liasoning work including requirement to obtain approvals/NOCs from statutory bodies shall be in Buyer's scope. LAPL shall provide necessary documentation support only (if required).

LANCO AMARKANTAK POWER LIMITED

Corporate office: Lanco House Plot # 334, 4th Floor, Udyog Vihar Phase – IV, Gurugram 122015, Haryana, India

T: +91-124 4741000 **F:** +91-124 4741024 ; **E:** lapl@lancogroup.com

Registered office: Lanco House, Plot No-4, Software Units Layout, HITEC City, Madhapur, Hyderabad-500 081, T.G., India

T: +91 40 40090400 **F:** +91 40 23116127

Project office: Village – Pathadi, P.O.-Tilkeja, District-Korba , Chhattisgarh-495 674

T: +91-7759-279 938 **F:** +91-7759-279 970

www.lancogroup.com

Corporate Identity Number : U40109TG2001PLC03265

Tender Specification No: LAPL/ASH/SALE/2023-24/09**Dated: 07.08.2023****Last Date of Bid Submission is 17.08.2023**

- d) The body of the vehicle engaged for transportation shall be perfectly leak proof Bulklers/Hywas covered with Tarpaulin.
- e) There will be no consideration for idle and escalation charges during the contract period.
- f) The Buyer will be responsible for any environmental damage during ash transportation. Buyer shall arrange to address and rectify the damage at their cost.
- g) The fly ash is supplied only for the purpose of Cement manufacturing companies/ Fly Ash Brick, block, tiles manufacturers/ Ready Mix Concrete Manufacturers or other designated users for sale of fly ash in closed bulkers / Open trucks, offered under road mode from LAPL silo as per MoEF&CC/MoP guidelines. Buyer cannot utilize the ash for any other purpose.
- h) LAPL EIC shall certify fortnightly the quantity lifted by Buyer as per LAPL weighbridge report. Further LAPL weigh bridge quantity shall be considered for all commercial purposes.
- i) The Buyer shall not resale the ash lifted from LAPL or indulge in any profit making venture from the same and should dispose the Ash as per agreed terms and conditions only.
- j) All statutory requirements as per the factory norms are in the scope of Buyer.
- k) LAPL will endeavour to update the Buyer about any change in legal requirements for loading / transportation / unloading / etc. of ash. However, it is the responsibility of the Buyer to keep themselves updated about all the existing and latest environmental rules / guidelines / notifications for ash loading / transportation / unloading / etc. and LAPL shall not be held responsible in case Buyer performs any non-compliance in this regard. **Any penalties/case arises or cost levied to LAPL due to non-compliance in this regard will be in the scope of Cement manufacturing company/Buyer of Fly Ash. The cost of the same will be borne by the Buyer.** The Buyer shall indemnify LAPL against all and any actions which may arise out of such non-compliance.
- l) Ash to be transported properly in covered bulkers/covered Hywas and there shall be no spillage during transportation. Cleaning of ash spillage from roads inside/outside plant will be in scope of Buyer.
- m) Ash to be transported according to designed carrying capacity of bulkers/Hywas.
- n) Both Tare and Gross weighments of bulkers to be done at LAPL weighbridge.
- o) Ash is to be unloaded at Buyers designated place only.
- p) Safe loading and unloading will be in the scope of Buyer.
- q) All the required safety measures & PPEs, at the loading & unloading area and during transportation are in the scope of Buyer.
- r) In case of any spillage enroute during transportation of ash, the Buyer shall ensure that spilled ash is collected and transported to the disposal/usage site immediately.
- s) In case of any spillage enroute during transportation of ash, the Buyer shall ensure that spilled ash is collected and transported to the disposal/usage site immediately.
- t) Contract period shall be mentioned in work order and the work should be carried as per the instruction of LAPL's engineer In Charge (EIC).
- u) The safety, statutory & environmental requirement are in the scope of Buyer.

2.2) Environment, Health & Safety guidelines

For safe transportation, the qualified buyer(s) has to follow LAPL's following Environment, Health & Safety guidelines:-

- a) Operators/drivers engaged in resources for ash disposal has to follow the LAPL health & safety guidelines and gate pass of the person found violating the same will be immediately cancelled.
- b) Bulklers/Hywas arranged for ash transportation will be inspected initially by LAPL Security

LANCO AMARKANTAK POWER LIMITED

Corporate office: Lanco House Plot # 334, 4th Floor, Udyog Vihar Phase – IV, Gurugram 122015, Haryana, India

T: +91-124 4741000 **F:** +91-124 4741024 ; **E:** lapl@lancogroup.com

Registered office: Lanco House, Plot No-4, Software Units Layout, HITEC City, Madhapur, Hyderabad-500 081, T.G., India

T: +91 40 40090400 **F:** +91 40 23116127

Project office: Village – Pathadi, P.O.-Tilkeja, District-Korba , Chhattisgarh-495 674

T: +91-7759-279 938 **F:** +91-7759-279 970

www.lancogroup.com

Corporate Identity Number : U40109TG2001PLC03265

Tender Specification No: LAPL/ASH/SALE/2023-24/09**Dated: 07.08.2023****Last Date of Bid Submission is 17.08.2023**

- persons, if found unfit vehicle, as per LAPL vehicle safety guidelines, will be banned for entry.
- c) Penalty will be levied if any LAPL property is found damaged during the ash disposal.
- d) Penalty will be levied in case of any safety violations during the ash disposal as per the LAPL Safety norms and penalty amount shall be deducted from bills.
- e) Penalty will be levied in case of any Environment violations during the ash disposal as per the LAPL Environment norms and penalty amount shall be deducted from bills.
- f) The speed limit of vehicles carrying ash should be strictly enforced and it should not exceed 20 KM per hour plying inside plant.
- g) Vehicle safety devices like horn, back horn and lights inventory to be maintained by the buyers. Safely loading and unloading will be in the scope of buyer.
- h) Ensure all filled bulkers/Hywas/Trucks shunt to be closed properly.
- i) Ensure 100% safety induction for all divers, Supervisors and operators.
- j) Ensure 100% PPEs Compliances (Like-Safety helmet, Dust mask, Safety shoe, hand gloves, Safety reflective jackets, Reflecting tap etc.). The contractor shall compulsorily provide personal protective equipment (PPEs) to his employees & in the event of his not providing the same by date specified by EIC or as mentioned in contract, it will be provided by LANCO at contractors risk & cost. The cost of such PPEs provided by LANCO shall be recovered from contractor's bills at 'Double rates' as a measure of penalty.
- k) Safety supervisors for monitoring of the ash excavation jobs and traffic controller (as per requirements in each shift from Buyer inside the plant e.g. Dyke, weigh bridge, etc.)
- l) All the required standard safety measures & PPEs, at the loading & unloading area and during transportation are in the scope of Buyer. No other charges will be paid except work order rate.
- m) Use of Mobile phones while driving Bulkers/Hywas and during loading of ash is not allowed.
- n) **COVID GUIDELINES:** Buyer shall ensure to strictly follow the latest COVID Guidelines (LAPL Notice attached for reference) for all workmen including drivers.
- o) **COVID VACCINATION:** All employees of Buyer's including drivers must have COVID Vaccination Certificate (At least single dose).
- p) **PRE-EMPLOYMENT MEDICAL CHECK-UP:** Contractor shall arrange for medical checkup) of all employees before employment, FORM 21 to be submitted for the same and shall ensure that no person with any of the following diseases is employed by him at the LAPL site:-
- Epilepsy
 - Colour blindness/Night blindness
 - Deafness
 - Eye-sight of the employees in the following category shall be examined every six months.
 - Excavator operators/heavy earth moving equipment operators
 - LMV/HGV drivers
 - All workers working in the night shift

2.3) Special Terms & Conditions

- i) LAPL shall be entitled to additionally charge to the Buyer's bills all cost, damages, expenses which may have to incur or become liable to incur as a result of Buyer's negligence or any other action including failure in control of fugitive emission within and outside the plant that may originate such cost, charges, expenses etc. Further, LAPL also reserves the right to forfeit the security deposit amount of the Buyer and adjust it to recover such cost, charges, expenses, etc.
- ii) In case Buyer's bill amount is not adequate to cover such recovery amount the balance shall be deducted from any sum which may become due to Buyer at any time thereafter under this or any

LANCO AMARKANTAK POWER LIMITED

Corporate office: Lanco House Plot # 334, 4th Floor, Udyog Vihar Phase – IV, Gurugram 122015, Haryana, India

T: +91-124 4741000 F: +91-124 4741024 ; E: lapl@lancogroup.com

Registered office: Lanco House, Plot No-4, Software Units Layout, HITEC City, Madhapur, Hyderabad-500 081, T.G., India

T: +91 40 40090400 F: +91 40 23116127

Project office: Village – Pathadi, P.O.-Tilkeja, District-Korba, Chhattisgarh-495 674

T: +91-7759-279 938 F: +91-7759-279 970

www.lancogroup.com

Corporate Identity Number : U40109TG2001PLC03265

Tender Specification No: LAPL/ASH/SALE/2023-24/09**Dated: 07.08.2023****Last Date of Bid Submission is 17.08.2023**

- other contract Buyer may have with us. Should this sum also not be sufficient to cover the full amount recoverable, then we reserve our right to recover the same as remedies available under the law.
- iii) If there is any delay in completion of work on the part of the Buyer and there is any statutory. Increase in duties /taxes / levies during the period of delay, in such cases the differential shall be on account of the Buyer. In case of failure to execute the work within due date (as mentioned in clause 9 above), except in case of reasons beyond the control of Buyer, Security Deposit, if any, may be forfeited and LAPL reserves the rights to offload the same (complete/ partial) and get it done through other agencies at the cost and risk of the default Buyer.
- iv) The Buyer shall be solely responsible for any loss or damage to LAPL property during the execution of this contract due to negligence, fraud etc. on the part of their personnel and will be liable to make the damages in good condition. In case of any LAPL material is lost or damaged during execution of work due to Buyer negligence or wrong workmanship, the cost of the same as per prevailing market rate plus departmental expenses shall be recovered from Buyer bills / security deposit amount.
- v) For any accident due to the negligence of the Buyer/ Buyer's deployed agencies/workers or sub buyers, following penalties shall be levied.
- For fatal accident-Rs.20 lakhs/- (or to be decided by LAPL).
 - For reportable accident (Permanent disability)- Rs. 10 lakhs/- (or to be decided by LAPL)
- vi) If any dispute arises due to ash dumping other than the specified areas without permission of LAPL Engineer in charge, then the Buyer will be liable for penalty by LAPL for twice the value of expenses for handling the situation.
- vii) **LAPL shall additionally charge to the Buyer any penalty levied account of Safety, environment & statutory deviations.**
- viii) **It is expressly agreed that buyer can utilize the fly ash only for the purpose of cement manufacturing or Fly Ash Brick/Block/Tiles Manufacturing or Ready Mix Concrete Manufacturing or Other designated uses as per MoEF&CC/MoP guidelines on Ash Utilization.**
- ix) **Mobilization:** Mobilization of manpower, material, tools and machinery shall be done within 01 weeks from the date of issuance of SO/LOA or date of intimation of site clearance by LAPL EIC.
- x) **Others/Miscellaneous:-**
- a) **PPE:** All PPEs required for the job shall be in scope of Buyer.
 - b) **Insurance:** Insurance of Buyer's material, machinery and manpower will be in scope of Buyer.
 - c) **Completeness:** All the resources required and jobs to be executed for completion of work as per the contract shall be arranged by Buyer.
 - d) **Security:** The security of the material, machinery and tools will be in the scope of Buyer and LAPL shall not be responsible for any theft or loss of any material.
 - e) **Boarding & Lodging:** Boarding and lodging of manpower supplied by Buyer for completion of job shall be in scope of Buyer.

3) QUALIFICATION REQUIREMENT:-

Buyer must have "Running Cement Manufacturing plant or Fly Ash Brick, Block, Tiles manufacturing unit or Ready Mix Concrete Plant" or "other Plant/Unit which has use of dry fly ash as per MoEF&CC/ MoP guidelines". Buyer may authorize another agency in their BID for lifting the ash but all the liabilities stipulated in the contract will have to be unconditionally borne by Buyer only.

LANCO AMARKANTAK POWER LIMITED

Corporate office: Lanco House Plot # 334, 4th Floor, Udyog Vihar Phase – IV, Gurugram 122015, Haryana, India

T: +91-124 4741000 F: +91-124 4741024 ; E: lapl@lancogroup.com

Registered office: Lanco House, Plot No-4, Software Units Layout, HITEC City, Madhapur, Hyderabad-500 081, T.G., India

T: +91 40 40090400 F: +91 40 23116127

Project office: Village – Pathadi, P.O.-Tilkeja, District-Korba , Chhattisgarh-495 674

T: +91-7759-279 938 F: +91-7759-279 970

www.lancogroup.com

Corporate Identity Number : U40109TG2001PLC03265

Tender Specification No: LAPL/ASH/SALE/2023-24/09**Dated: 07.08.2023****Last Date of Bid Submission is 17.08.2023**

Bids submitted shall meet the following qualification criteria:

- a. Bidder must have minimum experience of 50,000 (MT or CuM) quantity execution of Ash Transportation / DISPOSAL work in the preceding two years (cumulative)

4) EARNEST MONEY:-

The buyers are required to deposit the Earnest Money of INR 5,00,000 (Rupees Five Lakhs) through Demand Draft in favor of "LANCO AMARKANTAK POWER LIMITED", Payable at "Korba" having validity of Four Months from the date of Tender Submission.

- a) Buyers with SSI (MSME) registration shall also deposit EMD.
- b) EMD can be accepted through DD or through NEFT/RTGS through A/c details as mentioned below:

**LANCO AMARKANTAK POWER LIMITED
CANARA BANK, KORBA BRANCH
ACCOUNT NO 2490201005470
IFSC CODE: CNRB0002490**

Cheques are not acceptable.

- c) In case any buyer does not submit EMD along with their bids, LAPL reserves the right to reject the bid at its sole discretion.
- d) In case, a successful buyer refuses to honor the contract awarded to him, their EMD shall be forfeited.
- e) For unsuccessful buyers, the Earnest Money DD shall be returned within 7 days of the award of contract or after the expiry of validity period of the bids, whichever is later.
- f) EMD of the successful buyer will be forfeited, if buyer fails to submit security deposits (SD).

5) AMENDMENT OF BIDDING DOCUMENTS:-

At any time prior to the deadline for submission of Bids, the LAPL may amend the Bid documents, at its sole discretion, by issuing Addendum(s). Addendum(s) may also cover the queries raised and the responses given. Addendum(s) shall be uploaded on our website www.lancogroup.com; it shall be the responsibility of buyers to regularly visit the website for checking for amendments/addendum(s) (if any).

NOTE:-Buyer to visit LAPL website www.lancogroup.com on regular intervals to have online update about this tender.

6) BID PROCESS:-

Unless explicitly stated otherwise in the Bidding Documents, the contract shall be for the entire Scope of Work, described in this proposal. Prices shall be submitted as per table in **Annexure A Price schedule.**

LANCO AMARKANTAK POWER LIMITED

Corporate office: Lanco House Plot # 334, 4th Floor, Udyog Vihar Phase – IV, Gurugram 122015, Haryana, India

T: +91-124 4741000 **F:** +91-124 4741024 ; **E:** lapl@lancogroup.com

Registered office: Lanco House, Plot No-4, Software Units Layout, HITEC City, Madhapur, Hyderabad-500 081, T.G., India

T: +91 40 40090400 **F:** +91 40 23116127

Project office: Village – Pathadi, P.O.-Tilkeja, District-Korba , Chhattisgarh-495 674

T: +91-7759-279 938 **F:** +91-7759-279 970

www.lancogroup.com

Corporate Identity Number : U40109TG2001PLC03265

Tender Specification No: LAPL/ASH/SALE/2023-24/09**Dated: 07.08.2023****Last Date of Bid Submission is 17.08.2023**

- Price shall be quoted in Indian Rupees only.
- Bid price shall be inclusive of all taxes, levies, cess and duties etc. except GST (on the invoice value as applicable on the date of invoice).
- LAPL shall deduct applicable taxes at source (TCS) as per statutory requirements.
- Bids must be submitted solely based on the Bidding Documents and must be free of any qualifying statements.
- Buyer shall submit offers that comply with the requirements of the Bid Document.

7) BID VALIDITY:-

The Bid shall remain valid and to be open for acceptance for a **Period of 4 months** from the last date of bid submission or as requested by LAPL for further extension.

8) CONTRACT PERIOD:-

The contract period shall be one year from the date of award of the sale order.

During the execution of work, the contract validity can be revised at the sole discretion of LAPL, after considering the LAPL site situations.

9) SUBMISSION OF BIDS:-

The bid shall be submitted in two parts. The Buyer shall seal the original and copy of each part of the bid separately in inner and outer envelopes duly marking the envelopes "Original", "First Copy", the two parts are-

- (a) Technical Bid
- (b) Commercial Bid

The main envelope containing the two parts of the bid shall be super scribed as:

LAPL/ASH/SALE/2023-24/09- BID FOR 'UTILIZATION OF ASH'- TO CEMENT PLANTS
"DO NOT OPEN BEFORE DATE and Time OF BID OPENING"

NAME AND CONTACT DETAILS OF THE PARTICIPANT (BUYER) – In the lower corner of the cover.

And the main envelope shall be addressed and submitted to:-

Sr. Manager (C&M)

Lanco Amarkantak Power Limited

Administrative Block, Village- Patadi,

Post office – Tilkeja, Korba, 495674

Email: sandeep.kp@lancogroup.com

ii. The first envelope containing the first part of the bid shall be super scribed as "**LAPL/ASH/SALE/2023-**

LANCO AMARKANTAK POWER LIMITED

Corporate office: Lanco House Plot # 334, 4th Floor, Udyog Vihar Phase – IV, Gurugram 122015, Haryana, India

T: +91-124 4741000 **F:** +91-124 4741024 ; **E:** lapl@lancogroup.com

Registered office: Lanco House, Plot No-4, Software Units Layout, HITEC City, Madhapur, Hyderabad-500 081, T.G., India

T: +91 40 40090400 **F:** +91 40 23116127

Project office: Village – Pathadi, P.O.-Tilkeja, District-Korba , Chhattisgarh-495 674

T: +91-7759-279 938 **F:** +91-7759-279 970

www.lancogroup.com

Corporate Identity Number : U40109TG2001PLC03265

Tender Specification No: LAPL/ASH/SALE/2023-24/09**Dated: 07.08.2023****Last Date of Bid Submission is 17.08.2023****24/09 PART I - TECHNICAL BID".****Part – I - Technical Bid (Original Hardcopy- 1 Set, First Hard Copy 1-Set)**

- a) Envelope containing EMD
- b) Clearances from statutory bodies as applicable.
- c) Company profile
- d) Schedule 01 [**SCHEDULE OF DEVIATIONS in bid**]

iii. The envelope containing the second part of the bid shall be super scribed as "**LAPL/ASH/SALE/2023-24/09 -PART II – COMMERCIAL BID**" as per prescribed format of the tender document (Annexure A):-

10) DEADLINE FOR SUBMISSION OF BIDS

The completed bid shall be submitted at the office of LAPL, no later than date and time indicated in the bidding document/ its amendments. The LAPL may, in exceptional circumstances and at its sole discretion, extend the deadline for submission of Clarification/Bids by issuing Addendum(s), in which case all rights and obligations of the LAPL and the Buyers subject to the original deadline will thereafter be subject to the deadline as extended.

11) LATE BIDS:-

Any bid received by the LAPL after the prescribed or extended deadline for submission of bids will not be considered for opening & evaluation.

12) BID EVALUATION:-

The LAPL will examine the bids to determine whether they are complete, whether the documents have been properly signed, and whether bids are generally in order.

13) PROCESS TO BE CONFIDENTIAL:-

- a) Information relating to the examination, clarification, evaluation, and comparison of bids and recommendations concerning the award of Contract shall not be disclosed to buyers or other persons not officially concerned with such process.
- b) Any effort by a buyer to influence the LAPL in the process of examination, clarification, evaluation and comparison of bids or in decisions concerning the award of contract may result in the rejection of the buyer's bid and may also lead to "black listing" of the buyer and all existing successful bids in hand, if any, shall be deemed to be cancelled.

14) CLARIFICATION OF BIDS SUBMITTED BY BIDDER:-

To assist in the examination, evaluation and comparison of bids, the LAPL may ask bidders individually for

LANCO AMARKANTAK POWER LIMITED**Corporate office:** Lanco House Plot # 334, 4th Floor, Udyog Vihar Phase – IV, Gurugram 122015, Haryana, India**T:** +91-124 4741000 **F:** +91-124 4741024 ; **E:** lapl@lancogroup.com**Registered office:** Lanco House, Plot No-4, Software Units Layout, HITEC City, Madhapur, Hyderabad-500 081, T.G., India**T:** +91 40 40090400 **F:** +91 40 23116127**Project office:** Village – Pathadi, P.O.-Tilkeja, District-Korba , Chhattisgarh-495 674**T:** +91-7759-279 938 **F:** +91-7759-279 970www.lancogroup.com**Corporate Identity Number : U40109TG2001PLC03265**

Tender Specification No: LAPL/ASH/SALE/2023-24/09**Dated: 07.08.2023****Last Date of Bid Submission is 17.08.2023**

clarification / additional information of their bids, including breakup of price quoted. Bidder agrees to provide such clarification / information via e-mail.

15) CORRECTION OF ERRORS:-

Bids will be checked by the LAPL for any arithmetical errors in computation and summation. Errors will be corrected by the LAPL as follows:-

- a) Where there is a discrepancy between amounts in figures and in words, the amount in words will govern; and
- b) Where there is a discrepancy between the unit price and the total amount derived from the multiplication of the unit price and the quantity, the unit price as quoted will normally govern unless in the opinion of the LAPL there is an obviously gross misplacement of the decimal point in the unit price, in which event, the total amount as quoted will govern.
- c) If a buyer does not accept the correction of errors as outlined above, their bid will be rejected.

16) AWARD CRITERIA:-

The LAPL will award the contract to the buyer whose bid has been determined to be in line with the bid Documents and who has offered the highest price, provided further that the buyer has the capability and resources to carry out the contract effectively. Depending upon the quantity of ash to be evacuated from the ash dyke/pond and the competitive price(s) quoted by the Buyers, LAPL reserves its right to award the contract to more than one Buyer under this tender.

During the contract tenure, LAPL reserves the right to award additional contracts to technically qualified Bidders agreeing to lift the ash at the competitive price(s) due to unsatisfactory performance of buyer(s), variation in ash utilization target etc

17) LAPL'S RIGHT TO REJECT ANY OR ALL BIDS:-

Notwithstanding anything contained in the tender document, LAPL reserves the right to reject any bid without assigning any reason whatsoever. Further, the LAPL reserves the right to annul the bidding process and reject all bids, at any time prior to award of contract, without any liability to the bidders. LAPL is not under any obligation to inform grounds/ reasons for such action to the bidders.

18) NOTIFICATION OF AWARD:-

- a) Prior to the expiration of the period of bid validity prescribed by the LAPL, the LAPL will notify to successful buyer(s) by e-mail, that their bid has been accepted.
- b) The notification of award will constitute the formation of the Contract.

19) SIGNING OF AGREEMENT:-

The agreement shall be executed within 3 (three) weeks from the date of issue of Letter of Award.

LANCO AMARKANTAK POWER LIMITED

Corporate office: Lanco House Plot # 334, 4th Floor, Udyog Vihar Phase – IV, Gurugram 122015, Haryana, India

T: +91-124 4741000 **F:** +91-124 4741024 ; **E:** lapl@lancogroup.com

Registered office: Lanco House, Plot No-4, Software Units Layout, HITEC City, Madhapur, Hyderabad-500 081, T.G., India

T: +91 40 40090400 **F:** +91 40 23116127

Project office: Village – Pathadi, P.O.-Tilkeja, District-Korba, Chhattisgarh-495 674

T: +91-7759-279 938 **F:** +91-7759-279 970

www.lancogroup.com

Corporate Identity Number : U40109TG2001PLC03265

20) CRITICAL DATES FOR BIDDING PROCESS:-

S. No	Description	Date
1	Last date for submission of bids	17 th Aug 23

Timelines mentioned above are indicative and are subject to change at the discretion of LAPL. LAPL reserves the right to amend the above schedule or modify/cancel the bid process at its own discretion. The successful buyer shall not be entitled to any loss / claim / damage arising out of or related to the amendment / modification / change in the above mentioned schedule. All expenses in relation to Bidding to be borne by the Bidder.

All communication with LAPL for bidding process shall be done with below email: - sandeep.kp@lancogroup.com

21) INDEMNITY:-

Buyer shall keep LAPL indemnified from all liabilities resulting out of this contract and act of Buyer workman, including but not limited to taxes & duties, damages, penalties, fines, punitive measures, lawyer fees etc. of whatever nature due to non-compliance by Buyer in his scope of the applicable statutory laws, rules, notifications etc.

22) TERMINATION:-

For reasons covered elsewhere in this contract document including non-performance/continuous poor performance under the contract, if the contract is to be terminated, 10 (Ten) days prior notice shall be given by LAPL. In such eventuality, the Security Deposits and Outstanding amounts, if any may also be forfeited at sole discretion of LAPL. Further, the balance work shall be done by any other means at Buyer cost and risk. If the price of contract for the balance work shall be higher, the additional amount shall be recovered from Buyer's security deposit or any dues of this contract or any other contract that the Buyer may have taken in LAPL.

However, if the Buyer desired to quit the contract, he will have to give at least One month's notice and shall submit all claims/bills for work within 15 days for settlement of the accounts.

23) JURISDICTION:-

Courts in Chhattisgarh shall have jurisdiction for settlement of any disputes arising from this order/Contract.

24) DISPUTE RESOLUTION: -

The parties hereto shall make every reasonable effort to settle amicably between themselves any dispute or difference arising out of this agreement within a reasonable period of 30 days. In the event of their being

LANCO AMARKANTAK POWER LIMITED

Corporate office: Lanco House Plot # 334, 4th Floor, Udyog Vihar Phase – IV, Gurugram 122015, Haryana, India

T: +91-124 4741000 F: +91-124 4741024 ; E: lapl@lancogroup.com

Registered office: Lanco House, Plot No-4, Software Units Layout, HITEC City, Madhapur, Hyderabad-500 081, T.G., India

T: +91 40 40090400 F: +91 40 23116127

Project office: Village – Pathadi, P.O.-Tilkeja, District-Korba , Chhattisgarh-495 674

T: +91-7759-279 938 F: +91-7759-279 970

www.lancogroup.com

Corporate Identity Number : U40109TG2001PLC03265

Tender Specification No: LAPL/ASH/SALE/2023-24/09**Dated: 07.08.2023****Last Date of Bid Submission is 17.08.2023**

unable to settle such dispute, the same shall be referred to arbitration in accordance with the provisions of the Arbitration and Conciliation Act, 1996 and subsequent amendment thereof from the time being in force. The disputes shall be referred to the adjudication committee of 3 arbitrators. One arbitrator to be nominated by each Party and these two arbitrators shall jointly nominate 3rd arbitrator, who will act as chairman of the committee. The decision of the arbitrators shall be final and binding on both Parties. The proceeding of the Arbitration shall be held at Gurugram.

The Parties shall continue to perform their obligations as set out in this Agreement and shall not stop the progress of works by mere reference of the dispute(s) to Arbitration. In case of failure to perform by the contractor, the LAPL shall have full right to take necessary actions at the risk and cost of the contractor.

25) ENCLOSURES:-

The following enclosures are integral part of the tender document .

ANNEXURE I - GENERAL TERMS AND CONDITIONS

ANNEXURE II - SAFETY GUIDELINES

ANNEXURE III - SPECIAL SAFETY GUIDELINES

ANNEXURE IV - BUYER SAFETY MANAGEMENT

ANNEXURE V - NOTIFICATION FOR FORM - 21 ISSUED BY GOVERNMENT OF CHHATTISGARH.

<<This space is intentionally left blank>>

LANCO AMARKANTAK POWER LIMITED**Corporate office:** Lanco House Plot # 334, 4th Floor, Udyog Vihar Phase – IV, Gurugram 122015, Haryana, India**T:** +91-124 4741000 **F:** +91-124 4741024 ; **E:** lapl@lancogroup.com**Registered office:** Lanco House, Plot No-4, Software Units Layout, HITEC City, Madhapur, Hyderabad-500 081, T.G., India**T:** +91 40 40090400 **F:** +91 40 23116127**Project office:** Village – Pathadi, P.O.-Tilkeja, District-Korba , Chhattisgarh-495 674**T:** +91-7759-279 938 **F:** +91-7759-279 970www.lancogroup.com**Corporate Identity Number : U40109TG2001PLC03265**

Tender Specification No: LAPL/ASH/SALE/2023-24/09**Dated: 07.08.2023****Last Date of Bid Submission is 17.08.2023**

<< To be submitted on the Letter Head of the Company Submitting the Bid>>

ANNEXURE A – PRICE SCHEDULE

Price bid to be submitted by Buyers in the attached format

Sale of Ash from LAPL silo

SL No	Item Description	Annual Sale Quantity in MT (Approx.)*	Rate/MT
1	Fly Ash (from LAPL silo) in MT		

*Buyer shall also provide estimated quantity to be lifted on daily average basis.

Signature

Seal _____

LANCO AMARKANTAK POWER LIMITED**Corporate office:** Lanco House Plot # 334, 4th Floor, Udyog Vihar Phase – IV, Gurugram 122015, Haryana, India**T:** +91-124 4741000 **F:** +91-124 4741024 ; **E:** lapl@lancogroup.com**Registered office:** Lanco House, Plot No-4, Software Units Layout, HITEC City, Madhapur, Hyderabad-500 081, T.G., India**T:** +91 40 40090400 **F:** +91 40 23116127**Project office:** Village – Pathadi, P.O.-Tilkeja, District-Korba , Chhattisgarh-495 674**T:** +91-7759-279 938 **F:** +91-7759-279 970www.lancogroup.com**Corporate Identity Number : U40109TG2001PLC03265**

Tender Specification No: LAPL/ASH/SALE/2023-24/09**Dated: 07.08.2023****Last Date of Bid Submission is 17.08.2023****Payment terms: -**

Fortnightly invoices shall be raised by LAPL. Monthly advance including taxes (before placement of vehicle for lifting of Ash) in the form of Demand Draft/RTGS in favour of M/s Lanco Amarkantak Power Limited (i.e LAPL), payable at Korba. Only after realization of payment in our (LAPL) a/c, the vehicles will be allowed for LAPL gate entry for ash loading.

The EMD amount shall be converted into SD amount. It will be kept for entire contract period and adjusted in last transaction. In case the SD amount is not settled in last transaction, the same will be refunded within 15 days after successful completion of contract.

Taxes:-

Price mentioned in Price schedule shall be inclusive of all taxes, levies, cess and duties etc. excluding GST & TCS (on the Invoice value as applicable on the date of invoice).

GST & TCS extra applicable will be collected as per statute.

LANCO AMARKANTAK POWER LIMITED

Corporate office: Lanco House Plot # 334, 4th Floor, Udyog Vihar Phase – IV, Gurugram 122015, Haryana, India

T: +91-124 4741000 **F:** +91-124 4741024 ; **E:** lapl@lancogroup.com

Registered office: Lanco House, Plot No-4, Software Units Layout, HITEC City, Madhapur, Hyderabad-500 081, T.G., India

T: +91 40 40090400 **F:** +91 40 23116127

Project office: Village – Pathadi, P.O.-Tilkeja, District-Korba , Chhattisgarh-495 674

T: +91-7759-279 938 **F:** +91-7759-279 970

www.lancogroup.com

Corporate Identity Number : U40109TG2001PLC03265

Tender Specification No: LAPL/ASH/SALE/2023-24/09**Dated: 07.08.2023****Last Date of Bid Submission is 17.08.2023**

<< To be submitted on the letter head of the company submitting the bid>>

SCHEDULE-1**SCHEDULE OF DEVIATIONS IN BID**

The Buyer in this schedule shall fill clause by clause all deviations taken from the above Instructions to Buyers.

SL. No.	Clause No.	Deviation taken

The buyer hereby certifies that the above mentioned are the only deviations from the LAPL's instructions to Buyers.

Signature

Company Seal

Company

Designation

Date

LANCO AMARKANTAK POWER LIMITED**Corporate office:** Lanco House Plot # 334, 4th Floor, Udyog Vihar Phase – IV, Gurugram 122015, Haryana, India**T:** +91-124 4741000 **F:** +91-124 4741024 ; **E:** lapl@lancogroup.com**Registered office:** Lanco House, Plot No-4, Software Units Layout, HITEC City, Madhapur, Hyderabad-500 081, T.G., India**T:** +91 40 40090400 **F:** +91 40 23116127**Project office:** Village – Pathadi, P.O.-Tilkeja, District-Korba , Chhattisgarh-495 674**T:** +91-7759-279 938 **F:** +91-7759-279 970www.lancogroup.com**Corporate Identity Number : U40109TG2001PLC03265**